



July 28, 2025

RE: Project No. HSHWY00015 & HSHWY00031; Cascade Point Ferry Terminal Stage 1 Design Build

LETTER OF AWARD

Kerry Kuenzi, President K&E Alaska, Inc. 102 Burkhart Street Sitka, AK 99835

We wish to acknowledge receipt of the contract and other documents required by the Letter of Intent to Award. These documents are accepted and approved. You are hereby awarded the contract in the amount of \$28,495,000.00. The contract completion date is September 30, 2027.

Department of Transportation & Public Facilities (DOT&PF) will authorize construction to begin by issuing a Notice to Proceed. Please do not begin construction before the effective date of the Notice to Proceed.

A Notice of Work (NOW) and payment of associated fees must be made to the Alaska Department of Labor and Workforce Development (DOLWD) BEFORE a Notice to Proceed (NTP) will be issued by DOT&PF. The contractor must provide DOT&PF a copy of the approved NOW form stamped as received by DOLWD before a NTP will be issued. The NOW form and additional information can be found at: http://www.labor.state.ak.us/lss/whhome.htm.

Construction engineering of this project will be under my general direction and under the immediate supervision of Misty Butler, PE, Manager of Marine Design & Engineering Services at P.O. Box 112506, Juneau, Alaska 99811-2506. She can be reached at (907) 465-4546.

All contacts concerning project operations and technical matters, including submittal of the NOW and issuance of the Notice to Proceed, should be with Ms. Butler or her designee.

Sincerely,

Christopher Goins, P.E. Director, Southcoast Region

"Keep Alaska Moving through service and infrastructure."